
Nasland Job No. 107-192.1

Edgemoor demolition
Estimate of number of truck hauls

Two demolition phases.
Phase 1: All buildings (excepting the Polo Barn) including slabs and foundations, above ground utilities
Phase 2: Surface improvements, underground utilities and tanks

Assume furniture will be hauled off in vans
Assume large trash will be placed in 40 CY containers that will be trucked off on  single trailors.
Miscellaneous debris will be loaded and hauled off in 12 Cy trucks.

hazardous waste: 1 truck per 5000 sf
furniture: 1 van per 5,000 sf
roof: 1 cf per projected sf containers
roof framing: 1.5 cf per projected sf containers
wall framing (ext & int) 8 cf per lf perimeter containers
windows & doors: .5 cf per lf perimeter containers
foundation: 1.25 cf per sf trucks
HVAC, electr, plumbing: 0.5 cf per sf trucks
fixtures: depends on use containers
misc debris: 1 cy/5000 sf trucks
vegetative debris: 1 cy / 100 lf perimeter containers
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debris total
1 Admin building 250 4,500 167 250 74 5 208 83 3 1 3 793
2 Building A1 540 7,600 281 422 160 10 352 141 4 2 5 1,377
3 Housekeeping 340 5,000 185 278 101 6 231 93 4 1 3 902
4 Buildinng A39 120 900 33 50 36 2 42 17 1 0 1 182
5 Building A2 144 1,000 37 56 43 3 46 19 1 0 1 205
6 Building A3 400 5,300 196 294 119 7 245 98 1 1 4 966

cubic yards
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7 Auxillary 320 5,000 185 278 95 6 231 93 2 1 3 894
8 Senior Center 320 5,000 185 278 95 6 231 93 2 1 3 894
9 Heartland 320 5,000 185 278 95 6 231 93 2 1 3 894
10 Polo Barn 0 0 0
11 Storage 190 1,400 52 78 56 4 65 26 2 0 2 284
12 Garden Shop 280 4,600 170 256 83 5 213 85 3 1 3 819
13 Rehabilitation 810 24,000 889 1,333 240 15 1,111 444 6 5 8 4,052
14 Engineeering 260 3,600 133 200 77 5 167 67 3 1 3 655
15 BME 260 5,400 200 300 77 5 250 100 2 1 3 938
16 Kitchen/Dining 260 12,500 463 694 77 5 579 231 20 3 3 2,075
17 Santa Maria Bldg (housing) 1690 41,200 1,526 2,289 501 31 1,907 763 10 8 17 7,052
18 Building A4 810 15,400 570 856 240 15 713 285 6 3 8 2,696
19 Building A5 810 15,400 570 856 240 15 713 285 6 3 8 2,696
20 Bunker 120 1,200 44 67 36 2 56 22 2 0 1 230
21 Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
22 Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
23 Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
24 Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
25 Laundry 50 144 5 8 15 1 7 3 1 0 1 40
26 Storage 50 144 5 8 15 1 7 3 0 0 1 39
27 Storage 50 144 5 8 15 1 7 3 0 0 1 39

0
total 175,232 6,490 9,735 2,795 175 8,113 3,245 89 35 94 30,771

Trucks Containers Total
Total Cy 11,393 19,378 30,771
capacity per trip 12 40
No. of trips 949 484 1,434

plus hazarous waste: 35
plus furniture vans 35

total 1,019 484 1,504



Phase 2
The site area to be cleared appears to be approximately 20 acres.
Roughly 25% of this area is covered by paving or landscaping that would need to be removed. Assume average depth of 0.5 ft
This would require approximately 450 trucks, assujming 9 CY per truck
Additionally, an estimated 5,000 lf of underground utilities would be hauled away, requiring an estimated 50 trucks

total 500


